INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 251 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: NBB ROUTE : 38
CALL ORDER : 251 CONTRACT ID : RS-28003-A COUNTIES : HENRY WAYNE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/02/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,481,176.00 100.0000%
2 35-1139301 E & B PAVING INC $ 1,720,858.92 116.1819%
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3300.00000 3300.00] 4000.00000 4000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1500.00000 13500.00] 1800.00000 16200.00]
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 79.00000 237.00] 100.00000 300.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 27.000 MOS | 79.00000 2133.00] 107.00000 2889.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  73000.00000 73000.00]  84000.00000 84000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02676 1000.000 TON | 4.75000 4750.00] 6.00000 6000.00]|
TRANSPORTATION OF SALVAGEABLE MILLED I I |
MATERIAL I | |
0011 202-94749 230.000 LFT | 4.00000 920.00] 1.00000 230.00]
CURB, ASPHALT, REMOVE I I |
0012 303-07449 1580.000 TON | 27.50000 43450.00] 32.00000 50560.00]
| | |

COMPACTED AGGREGATE, NO. 73



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 251 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: NBB ROUTE : 38
CALL ORDER : 251 CONTRACT ID : RS-28003-A COUNTIES : HENRY WAYNE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 l 2 ) 35-1139301 | )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 304-07491 50.000 TON | 185.00000 9250.00] 350.00000 17500.00]
HMA PATCHING, TYPE C | | |
0014 306-08033 187332.000 SYS | 0.52000 97412 _64| 0.50000 93666.00]
MILLING, ASPHALT, 1 IN. I I |
0015 306-08034 12314.000 SYS | 0.70000 8619.80] 1.00000 12314.00]
MILLING, ASPHALT, 1 1/2 IN. | | |
0016 306-08043 1420.000 SYS | 2.00000 2840.00] 1.00000 1420.00]
MILLING, TRANSITION I I |
0017 306-08432 10775.000 SYS | 2.00000 21550.00] 3.04000 32756.00]
MILLING, APPROACH I I |
0018 401-06264 LUMP | 1600 .00000 1600.00] 5000.00000 5000.00]
PROFILOGRAPH, HMA I | |
0019 401-07328 16471.000 TON | 58.00000 955318.00] 65.00000 1070615.00]|
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0020 406-05520 54.000 TON | 325.00000 17550.00] 300.00000 16200.00]
ASPHALT FOR TACK COAT I | |
0021 610-07488 1305.000 TON | 98.00000 127890.00]| 150.00000 195750.00]
HMA FOR APPROACHES, TYPE C I I |
0022 720-06525 1.000 EACH | 450.00000 450.00] 1000.00000 1000.00]
CASTING, ADJUST TO GRADE, MONUMENT I | |
0023 720-44000 1.000 EACH | 450.00000 450.00] 1000.00000 1000.00]
CASTING, ADJUST TO GRADE | | |
0024 801-04308 4.000 EACH | 270.00000 1080.00] 100.00000 400.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0025 801-06207 5254.000 LFT | 1.55000 8143.70] 0.73000 3835.42]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0026 801-06625 34.000 EACH | 105.00000 3570.00] 50.00000 1700.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0027 801-06640 50.000 EACH | 105.00000 5250.00]| 100.00000 5000.00]|
CONSTRUCTION SIGN, A | I |
0028 801-06775 LUMP |  30626.71000 30626.71]  53000.00000 53000.00]
MAINTAINING TRAFFIC I I |
0029 801-07119 60.000 LFT | 11.60000 696.00]| 5.00000 300.00]
BARRICADE, 111-B I I |
0030 805-78470 960.000 LFT | 1.05000 1008.00] 0.30000 288.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0031 805-78510 230.000 LFT | 1.55000 356.50] 3.00000 690.00]
I I |

SIGNAL CABLE, 2C 16GA., SHIELDED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 251 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: NBB ROUTE : 38
CALL ORDER : 251 CONTRACT ID : RS-28003-A COUNTIES : HENRY WAYNE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 805-78785 1.000 EACH | 600.00000 600.00] 1200.00000 1200.00]
SIGNAL DETECTOR HOUSING | | |
0033 805-78795 240.000 LFT | 9.00000 2160.00] 8.00000 1920.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0034 808-06712 11358.000 LFT | 0.11000 124938 0.10000 1135.80]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0035 808-06713 114836.000 LFT | 0.11000 12631.96] 0.10000 11483.60]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0036 808-06714 41181.000 LFT | 0.11000 4529.91] 0.10000 4118.10]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0037 808-75297 528.000 LFT | 10.50000 5544 .00 10.00000 5280.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0038 808-75300 624.000 LFT | 2.10000 1310.40] 2.00000 1248_00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0039 808-75320 2.000 EACH | 105.00000 210.00] 300.00000 600.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0040 808-75340 2.000 EACH | 630.00000 1260.00] 600.00000 1200.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0041 808-75998 1115.000 EACH | 15.00000 16725.00] 1440000 16056.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,481,176.00] $ 1,720,858.92] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 1,481,176.00] $ 1,720,858.92] $




TEMPORARY WORKSITE SPEED LIMIT SIGN

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 371 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  467,864.00 ROUTE : US 52
CALL ORDER : 371 CONTRACT ID : B -27780-A COUNTIES : TIPPECANOE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 08/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  36-3526376 ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY $ 465,265.00 100.0000%
2 36-2726271 DAGLAS, A.G. PAINTING CO $ 734,000.00 157.7596%
3 35-2019240 CENTRAL PAINTING, INC. $ 736,175.00 158.2270%
4 35-1841931 VENUS PAINTING COMPANY $ 777,840.00 167.1821%
5 35-1602596 ICARUS INDUSTRIAL PAINTING $ 927,000.00 199.2413%
6 20-1396310 SEI COATINGS LLC $ 960,000.00 206.3340%
IC 1 ) 36-3526376 2 ) 36-2726271 IC 3 ) 35-2019240
IERA VALDIVIA CONTRACTORS INC |DAGLAS, A.G. PAINTING CO |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-07038 6.000 MOS | 1000.00000 6000.00] 2500.00000 15000.00] 1000.00000 6000.00
FIELD OFFICE, A I | |
0002 105-08520 1.000 EACH | 160.00000 160.00] 300.00000 300.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 6.000 MOS | 230.00000 1380.00] 100.00000 600.00] 100.00000 600.00
CELLULAR TELEPHONE/RADIO SERVICE I | |
0004 105-08524 1.000 DOL | 100.00000 100.00] 100.00000 100.00] 50.00000 50.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0005 110-01001 LUMP |  20000.00000 20000.00]  35000.00000 35000.00]  30000.00000 30000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 619-04414 52.000 EACH | 50.00000 2600.00] 300.00000 15600.00] 600.00000 31200.00
DRAIN EXTENSION | I |
0007 619-05926 LUMP |  40000.00000 40000.00]  25000.00000 25000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL I I |
0008 619-51859 LUMP | 120000.00000 120000.00| 214400.00000 214400.00] 150000.00000 150000.00
PAINT STEEL BRIDGE I I |
0009 619-61000 LUMP | 252000.00000 252000.00] 400000.00000 400000.00] 498000.00000 498000.00
CLEAN STEEL BRIDGE I I |
0010 709-51821 LUMP | 2800.00000 2800.00] 5000.00000 5000.00]| 2000.00000 2000.00
SURFACE SEAL I | |
0011 801-01093 2.000 EACH | 700.00000 1400.00] 1000.00000 2000.00] 625.00000 1250.00
| | |
I I |

ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 371 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  467,864.00 ROUTE : US 52
CALL ORDER : 371 CONTRACT ID : B -27780-A COUNTIES : TIPPECANOE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 36-3526376 IC 2 ) 36-2726271 1C 3 ) 35-2019240
|ERA VALDIVIA CONTRACTORS INC |DAGLAS, A.G. PAINTING CO |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 801-03290 4.000 EACH | 200.00000 800.00] 500.00000 2000.00] 150.00000 600.00
CONSTRUCTION SIGN, C | | |
0013 801-06207 3000.000 LFT | 1.00000 3000.00] 0.20000 600.00] 1.25000 3750.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0014 801-06640 18.000 EACH | 175.00000 3150.00] 300.00000 5400.00]| 150.00000 2700.00
CONSTRUCTION SIGN, A | I |
0015 801-06710 90.000 DAY | 25.00000 2250.00] 30.00000 2700.00] 20.00000 1800.00
FLASHING ARROW SIGN I I |
0016 801-06775 LUMP | 4000.00000 4000.00|  10000.00000 10000.00] 1000.00000 1000.00
MAINTAINING TRAFFIC I I |
0017 808-03002 500.000 LFT | 9.25000 4625.00] 0.20000 100.00] 9.25000 4625.00
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0018 808-06716 1000.000 LFT | 1.00000 1000.00] 0.20000 200.00] 1.50000 1500.00
LINE, REMOVE I I |
SECTION TOTALS I $ 465,265.00] $ 734,000.00] $ 736,175.00
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 465,265.00] $ 734,000.00] $ 736,175.00




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

11/14/06
371 -3

ENGINEER"S ESTIMATE: $  467,864.00 ROUTE : US 52
CALL ORDER : 371 CONTRACT ID : B -27780-A COUNTIES : TIPPECANOE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1841931 l 5 ) 35-1602596 | 6 ) 20-1396310
[VENUS PAINTING COMPANY [ ICARUS INDUSTRIAL PAINTING  |SEI COATINGS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-07038 6.000 MOS | 2000.00000 12000.00] 2500.00000 15000.00] 1580.00000 9480.00
FIELD OFFICE, A I | |
0002 105-08520 1.000 EACH | 500.00000 500.00] 400.00000 400.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 6.000 MOS | 500.00000 3000.00] 200.00000 1200.00] 60.00000 360.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 500.00000 500.00] 500.00000 500.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 110-01001 LUMP |  48000.00000 48000.00]  46350.00000 46350.00]  48000.00000 48000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 619-04414 52.000 EACH | 800.00000 41600.00] 300.00000 15600.00] 100.00000 5200.00
DRAIN EXTENSION I I |
0007 619-05926 LUMP | 3000.00000 3000.00]  10000.00000 10000.00]  80000.00000 80000.00
ENVIRONMENTAL CONTROL I I |
0008 619-51859 LUMP | 126873.00000 126873.00]  50000.00000 50000.00] 308160.00000 308160.00
PAINT STEEL BRIDGE I | |
0009 619-61000 LUMP | 500000.00000 500000.00] 701860.00000 701860.00] 461800.00000 461800.00
CLEAN STEEL BRIDGE | | |
0010 709-51821 LUMP | 3000.00000 3000.00]  46350.00000 46350.00]  21000.00000 21000.00
SURFACE SEAL | | |
0011 801-01093 2.000 EACH | 1100.00000 2200.00] 1100.00000 2200.00] 500.00000 1000.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY | | |
0012 801-03290 4.000 EACH | 14500000 580.00] 145.00000 580.00] 200.00000 800.00
CONSTRUCTION SIGN, C I | |
0013 801-06207 3000.000 LFT | 1.25000 3750.00] 1.25000 3750.00] 4.00000 12000.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0014 801-06640 18.000 EACH | 14500000 2610.00] 145.00000 2610.00] 200.00000 3600.00
CONSTRUCTION SIGN, A I I |
0015 801-06710 90.000 DAY | 25.00000 2250.00] 25.00000 2250.00] 10.00000 900.00
FLASHING ARROW SIGN I I |
0016 801-06775 LUMP |  19127.00000 19127.00]  20000.00000 20000.00] 1500.00000 1500.00
MAINTAINING TRAFFIC I I |
0017 808-03002 500.000 LFT | 16.00000 8000.00]| 15.00000 7500.00] 4.00000 2000.00
I I |

LINE, EPOXY, BROKEN, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 371 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  467,864.00 ROUTE : US 52
CALL ORDER : 371 CONTRACT ID : B -27780-A COUNTIES : TIPPECANOE
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1841931 IC 5 ) 35-1602596 IC 6 ) 20-1396310
[VENUS PAINTING COMPANY | ICARUS INDUSTRIAL PAINTING  |SEI COATINGS LLC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 808-06716 1000.000 LFT | 0.85000 850.00] 0.85000 850.00] 4.00000 4000.00
LINE, REMOVE I I |
SECTION TOTALS | $ 777,840.00]| $ 927,000.00] $ 960,000.00
------------------------------------------ A
CONTRACT TOTALS | $ 777,840.00] $ 927,000.00] $ 960,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 431 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  336,751.00 ROUTE :
CALL ORDER  : 431 CONTRACT ID : M -28916-A COUNTIES : VARIOUS
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2070195 ALPHA EXCAVATING & LANDSCAPING $ 216,876.00 100.0000%
2 35-1127746 S & G EXCAVATING INC $ 413,881.00 190.8376%
3 35-1636776 LINKEL COMPANY $ 588,420.00 271.3163%
4  35-1801998 CLR, INC. $ 635,926.00 293.2210%
35-1817574 YARDBERRY LANDSCAPE IRREGULAR
IC 1 ) 35-2070195 2 ) 35-1127746 IC 3 ) 35-1636776
IALPHA EXCAVATING & LANDSCAPI |S & G EXCAVATING INC |LINKEL COMPANY
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  DEBRIS REMOVAL
| | |
0001 105-08520 1.000 EACH | 75.00000 75.00] 350.00000 350.00] 500.00000 500.00
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 8.000 MOS | 50.00000 400.00] 100.00000 800.00] 500.00000 4000.00
CELLULAR TELEPHONE/RADIO SERVICE I | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0004 110-01001 LUMP | 9000.00000 9000.00|  43080.00000 43080.00]  50000.00000 50000.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 201-90788 LUMP | 3000.00000 3000.00] 6900.00000 6900.00]  35000.00000 35000.00
DEBRIS, REMOVE , STR. #1 | | |
0006 201-90788 LUMP | 6000.00000 6000.00]  13400.00000 13400.00]  10000.00000 10000.00
DEBRIS, REMOVE , STR. #10 I I |
0007 201-90788 LUMP | 6500.00000 6500.00]  17200.00000 17200.00]  12000.00000 12000.00
DEBRIS, REMOVE , STR. #11 | I |
0008 201-90788 LUMP | 4500.00000 4500.00] 7200.00000 7200.00] 7000.00000 7000.00
DEBRIS, REMOVE , STR. #12 I I |
0009 201-90788 LUMP | 1000.00000 1000.00] 2000.00000 2000.00] 5000.00000 5000.00
DEBRIS, REMOVE , STR. #13 I I |
0010 201-90788 LUMP | 7000.00000 7000.00] 3900.00000 3900.00] 5000.00000 5000.00
DEBRIS, REMOVE , STR. #14 I I |
0011 201-90788 LUMP |  11500.00000 11500.00] 8800.00000 8800.00]| 5000.00000 5000.00
DEBRIS, REMOVE , STR. #15 I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

11/14/06

431 -2

ENGINEER"S ESTIMATE: $  336,751.00 ROUTE :
CALL ORDER  : 431 CONTRACT ID : M -28916-A COUNTIES : VARIOUS
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2070195 IC 2 ) 35-1127746 | 3 ) 35-1636776
|ALPHA EXCAVATING & LANDSCAPI |S & G EXCAVATING INC |LINKEL COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 201-90788 LUMP | 4000.00000 4000.00] 3800.00000 3800.00] 5000.00000 5000.00
DEBRIS, REMOVE , STR. #16 | |
0013 201-90788 LUMP |  33500.00000 33500.00]  43000.00000 43000.00| 150000.00000 150000.00
DEBRIS, REMOVE , STR. #17 I I |
0014 201-90788 LUMP | 7000.00000 7000.00] 5600.00000 5600.00] 5000.00000 5000.00
DEBRIS, REMOVE , STR. #18 | | |
0015 201-90788 LUMP | 3000.00000 3000.00] 6000.00000 6000.00]| 5000.00000 5000.00
DEBRIS, REMOVE , STR. #21 I | |
0016 201-90788 LUMP | 4500.00000 4500.00] 4900.00000 4900.00] 5000.00000 5000.00
DEBRIS, REMOVE , STR. #3 I I |
0017 201-90788 LUMP | 1000.00000 1000.00] 4100.00000 4100.00] 8000.00000 8000.00
DEBRIS, REMOVE , STR. #4 I | |
0018 201-90788 LUMP |  12000.00000 12000.00]  22000.00000 22000.00]  25000.00000 25000.00
DEBRIS, REMOVE , STR. #5 I I |
0019 201-90788 LUMP |  30000.00000 30000.00]  49750.00000 49750.00]  25000.00000 25000.00
DEBRIS, REMOVE , STR. #6 | | |
0020 201-90788 LUMP | 6000.00000 6000.00]  36000.00000 36000.00]  12000.00000 12000.00
DEBRIS, REMOVE , STR. #7 I I |
0021 201-90788 LUMP | 7000.00000 7000.00]  22000.00000 22000.00]  10000.00000 10000.00
DEBRIS, REMOVE , STR. #8 I | |
0022 201-90788 LUMP | 5000.00000 5000.00]| 4800.00000 4800.00] 5000.00000 5000.00
DEBRIS, REMOVE , STR. #9 | | |
0023 201-90788 LUMP | 3000.00000 3000.00] 3300.00000 3300.00]  25000.00000 25000.00
DEBRIS, REMOVE , STR.#2 I I |
0024 205-03371 1000.000 CYS | 10.00000 10000.00] 25.00000 25000.00] 35.00000 35000.00
SEDIMENT, REMOVE , STR. #17 | | |
0025 205-03371 1000.000 CYS | 11.50000 11500.00] 21.00000 21000.00] 30.00000 30000.00
SEDIMENT, REMOVE , STR. #19 I I |
0026 205-03371 1000.000 CYS | 11.50000 11500.00] 21.00000 21000.00] 30.00000 30000.00
SEDIMENT, REMOVE , STR. #20 | | |
0027 205-03371 1000.000 CYS | 9.00000 9000.00]| 28.00000 28000.00] 30.00000 30000.00
SEDIMENT, REMOVE , STR. #6 I | |
0028 801-06775 LUMP | 9900.00000 9900.00]  10000.00000 10000.00]  49919.00000 49919.00
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 216,876.00] $ 413,881.00] $ 588,420.00
------------------------------------------ A
CONTRACT TOTALS I $ 216,876.00] $ 413,881.00] $ 588,420.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 431 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  336,751.00 ROUTE :
CALL ORDER  : 431 CONTRACT ID : M -28916-A COUNTIES : VARIOUS
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1801998 l ) | )
ICLR, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DEBRIS REMOVAL
| | |
0001 105-08520 1.000 EACH | 600.00000 600.00]| |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 8.000 MOS | 150.00000 1200.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 110-01001 LUMP |  47000.00000 47000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0005 201-90788 LUMP |  20400.00000 20400.00] |
DEBRIS, REMOVE , STR. #1 I I |
0006 201-90788 LUMP |  11700.00000 11700.00] |
DEBRIS, REMOVE , STR. #10 I I |
0007 201-90788 LUMP |  15200.00000 15200.00] |
DEBRIS, REMOVE , STR. #11 I I |
0008 201-90788 LUMP |  11200.00000 11200.00] |
DEBRIS, REMOVE , STR. #12 I | |
0009 201-90788 LUMP | 8500.00000 8500.00] |
DEBRIS, REMOVE , STR. #13 | | |
0010 201-90788 LUMP |  25500.00000 25500.00] |
DEBRIS, REMOVE , STR. #14 | | |
0011 201-90788 LUMP |  52300.00000 52300.00] |
DEBRIS, REMOVE , STR. #15 I I |
0012 201-90788 LUMP | 8800.00000 8800.00]| |
DEBRIS, REMOVE , STR. #16 | | |
0013 201-90788 LUMP |  55600.00000 55600.00] |
DEBRIS, REMOVE , STR. #17 I I |
0014 201-90788 LUMP |  14000.00000 14000.00] |
DEBRIS, REMOVE , STR. #18 | I |
0015 201-90788 LUMP |  11100.00000 11100.00] |
DEBRIS, REMOVE , STR. #21 I I |
0016 201-90788 LUMP |  14200.00000 14200.00] |
DEBRIS, REMOVE , STR. #3 I I |
0017 201-90788 LUMP | 5200.00000 5200.00] |
DEBRIS, REMOVE , STR. #4 I I |
0018 201-90788 LUMP |  31100.00000 31100.00] |
I I |

DEBRIS, REMOVE , STR. #5



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 431 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  336,751.00 ROUTE :
CALL ORDER  : 431 CONTRACT ID : M -28916-A COUNTIES : VARIOUS
LETTING DATE : 11/01/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1801998 1C ) 1C )
ICLR, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 201-90788 LUMP |  66700.00000 66700.00] |
DEBRIS, REMOVE , STR. #6 | | |
0020 201-90788 LUMP |  39300.00000 39300.00] |
DEBRIS, REMOVE , STR. #7 I I |
0021 201-90788 LUMP |  17400.00000 17400.00] |
DEBRIS, REMOVE , STR. #8 | | |
0022 201-90788 LUMP |  11500.00000 11500.00] |
DEBRIS, REMOVE , STR. #9 I I |
0023 201-90788 LUMP |  16000.00000 16000.00] |
DEBRIS, REMOVE , STR.#2 I I |
0024 205-03371 1000.000 CYS | 22.00000 22000.00] |
SEDIMENT, REMOVE , STR. #17 I | |
0025 205-03371 1000.000 CYS | 22.00000 22000.00] |
SEDIMENT, REMOVE , STR. #19 I I |
0026 205-03371 1000.000 CYS | 22.00000 22000.00] |
SEDIMENT, REMOVE , STR. #20 | | |
0027 205-03371 1000.000 CYS | 22.00000 22000.00] |
SEDIMENT, REMOVE , STR. #6 I I |
0028 801-06775 LUMP |  63425.00000 63425.00] |
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 635,926.00| $ | $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/14/06
PAGE : 481 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  980,371.00 ROUTE : 231
CALL ORDER : 481 CONTRACT ID : T -28841-A COUNTIES : OWEN
LETTING DATE : 11/01/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0821499 JAMES H DREW CORPORATION $ 797,787.00 100.0000%
2 35-1643252 C-TECH CORPORATION, INC. $ 810,885.34 101.6418%
3 35-2110733 SPECIALTIES COMPANY LLC $ 899,808.00 112.7880%
IC 1 ) 35-0821499 IC 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARDRAIL REPLACEMENT ON SR67/US231 FROM WARREN ST IN FREEDOM TO W JCT SR67/US231
| | |
0001 105-07038 8.000 MOS | 2200.00000 17600.00] 2000.00000 16000.00] 2400.00000 19200.00
FIELD OFFICE, A I | |
0002 110-01001 LUMP |  14750.00000 14750.00]  23200.00000 23200.00]  44950.00000 44950.00
MOBILIZATION AND DEMOBILIZATION I I |
0003 202-02241 36928.000 LFT | 0.40000 14771.20] 0.70000 25849_60] 0.75000 27696.00
GUARDRAIL, REMOVE I | |
0004 202-93741 83.000 EACH | 205.00000 17015.00] 115.00000 954500 75.00000 6225.00
GUARD RAIL END TREATMENT, REMOVE | | |
0005 303-01180 769.000 TON | 45_00000 34605.00] 54 _50000 41910.50] 67.00000 51523.00
COMPACTED AGGREGATE, NO. 53 I | |
0006 601-01522 4.000 EACH | 1760.00000 7040.00] 1600.00000 6400.00] 1550.00000 6200.00
GUARDRAIL TRANSITION TYPE TGB | | |
0007 601-02103 600.000 LFT | 20.00000 12000.00] 18.15000 10890.00] 19.00000 11400.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | | |
IN. SPACING I I |
0008 601-04240 1.000 EACH | 160920000 1609.20] 780.00000 780.00] 700.00000 700.00
GUARDRAIL, ANCHOR, TYPE 5 | I |
0009 601-05999 15.000 EACH | 33.00000 495.00] 4500000 675.00] 40.00000 600.00
CURVED TERMINAL END I I |
0010 601-94689 67.000 EACH | 2508.00000 168036.00]| 2095.00000 140365.00]| 2550.00000 170850.00
GUARDRAIL END TREATMENT, 0S I I |
0011 601-99105 36328.000 LFT | 12.70000 461365.60] 13.08000 475170._24] 13.00000 472264 .00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0012 801-06640 28.000 EACH | 125.00000 3500.00] 325.00000 9100.00] 150.00000 4200.00
I I |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 980,371.00

DATE
PAGE

11/14/06
481 -2

ROUTE : 231
CALL ORDER  : 481 CONTRACT ID : T -28841-A COUNTIES : OWEN
LETTING DATE : 11/01/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 IC 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 801-06775 LUMP |  45000.00000 45000.00]  51000.00000 51000.00]  84000.00000 84000.00
MAINTAINING TRAFFIC I I |
SECTION TOTALS | $ 797,787.00] $ 810,885.34| $ 899,808.00
------------------------------------------ A
CONTRACT TOTALS | $ 797,787.00] $ 810,885.34] $ 899,808.00




